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SUBMIT PROPOSALS TO:                  SUBMIT NO LATER THAN: 
 
Fort Bend County       Thursday, September 16, 2010 
Purchasing Department       1:30 PM (Central) 
Rosenberg Annex  
4520 Reading Road, Suite A 
Rosenberg, TX  77471 
        MARK ENVELOPE: 
 
**NOTE:       RFP 10-122 
All correspondence must include the term    Facilities Retrofit 
“Purchasing Department” in address to assist in  
proper delivery        
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Results will not be given by phone.     Fort Bend County is always conscious  
Results will be provided to bidders in writing     and extremely appreciative of your effort  
after Commissioners Court award.     in the preparation of this bid.  Requests for  

information must be in writing and directed  
to: 

        Debbie Kaminski, CPPB 
        Assistant County Purchasing Agent 

      kaminskd@co.fort-bend.tx.us  or 
Fax:281-341-8645

Prepared: 08/23/10 
Issued: 09/01/10 
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Legal Name of Contracting Company 
 
 
 
Federal ID Number (Company or Corporation) or Social Security Number (Individual) 
 
 
 
Telephone Number      Facsimile Number 
 
 
 
Complete Mailing Address (for Correspondence) 
 
 
 
City, State and Zip Code  
 
 
 
Complete Remittance Address (if different from above) 
 
 
 
City, State and Zip Code  
 
 
 
Authorized Representative and Title (printed) 
 
 
 
Authorized Representative’s Email Address 
 
 
 
Signature of Authorized Representative 
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1.0 OBJECTIVE: 
 
Fort Bend County, herein requests proposals (RFP) for the Facilities Energy Efficiency Retrofit 
Project #1 consisting of four (4) sub-projects.  The implementation of these sub-projects is to capture 
the potential Energy Conservation Measures (EMC) identified in a recent Energy Efficiency & 
Conservation Block Grant (EECBG) energy audit.  The four (4) sub-projects are as follows: 
  

1.1 Cooling Tower, Chiller and ancillary equipment replacement, George Memorial 
Library; 

 
1.2 Chiller and ancillary equipment replacement, William B. Travis Building; 

 
1.3 Lighting controls and occupancy sensors, George Memorial and William B. 

Travis; 
 

1.4 Building systems re-commissioning, George Memorial and William B. Travis. 
  
2.0 SITE VISITS: 
 
Site visit schedule is listed below.  No additional dates/times will be scheduled. 
 
 William B. Travis Building, Thursday, September 9th, 9:00 AM 
  
 George Memorial Library, Thursday, September 9th, 10:00 AM 
 
3.0 PROPOSAL SUBMISSION: 
 

3.1 Questions: 
 
Questions concerning this RFP must be submitted in writing to Ms Debbie Kaminski, 
CPPB, County Purchasing Agent, 4520 Reading Road, Rosenberg Texas 77471,  
kaminskd@co.fort-bend.tx.us.  Responses to questions will be issued in writing only, 
verbal questions and responses will not be considered.  Deadline for submission of 
questions and/or clarification is Friday, September 10, 2010 at 3:00 p.m. (CST). 
Requests received after the deadline will not be responded to due to the time 
constraints of this Proposal process. 

 
3.2 When submitting a proposal in response to this request the following are required: 

 
3.2.1 One (1) original, four (4) copies and one (1) electronic response on CD. CD 

must contain only one (1) file in PDF format and must match written 
response identically. Failure to provide proper CD is cause for 
disqualification.  

3.2.2 Insure that this RFP is included in your proposal and that all the information 
requested on the cover of this RFP is completed. 
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3.2.3 Provide a title page showing the RFP subject, name of proposer, address,  
 telephone number, fax number and email address.  The title page must be  

signed by an officer of the firm. 
3.2.4 Provide all required elements as stated in 7.0. 
3.2.5 Provide detailed pricing. 
3.2.6 Provide copy of insurance certificate. 

 
3.3 Proprietary Information: 

 
If a proposal includes any proprietary data or information that the respondent does 
not want disclosed to the public, such data or information must be clearly identified 
on every page on which it is found.  Data or information so identified will be used by 
Fort Bend County officials and representatives solely for the purpose of evaluating 
proposals and conducting contract negotiations.  
 

3.4 Cost of Proposal Preparation: 
 

The cost of preparing a response to this RFP is not reimbursable to respondent or 
selected provider. 
 

3.5 Modification or Withdrawal of Proposals: 
 

Any proposal may be withdrawn or modified by written request of the respondent 
prior to the deadline for submission.  Modifications received after the submission 
deadline will not be considered.  No proposal may be withdrawn for a period of 60 
calendar days after opening without permission of Fort Bend County.  Respondents  
will be accorded fair and equal treatment with respect to any opportunity for 
discussion and revision.  Revisions will be permitted after submission and before 
final contract award for the purpose of obtaining the best and final offer. 
 

3.6 Preparation of Proposal: 
 

Proposals must be in correct format and complete.  Respondents are expected to 
address all items in as much detail as necessary for Fort Bend County representatives 
to make a fair evaluation of the company and the proposal. 

 
3.7 Confidentiality of Proposals: 

 
Proposals will be opened on the date specified on the cover page and kept secret 
during the process of negotiations.  Only the names of the respondents will be made 
public at time of opening.  All proposals that have been submitted shall be open for 
public inspection only after final contract award, subject to the requirements of the 
Public Information Act. 
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3.8 Contract Award: 
 

Award of contract will be made by Fort Bend County Commissioners Court to the 
responsible company(s) who has been determined to be the best evaluated offer 
resulting from negotiations.  Fort Bend County reserves the right to reject any or all 
proposals and is not obligated to award a contract pursuant to this request for 
proposals.  Final contract may be awarded to one (1) firm or multiple firms. 
 

3.9 Exceptions RFP: 
 

Any and all exceptions, conditions or qualifications to the provisions contained 
herein must be clearly identified as such together with reasons for taking exception, 
and inserted in the proposal along with associated costs.   

 
4.0 INSURANCE: 
 

4.1 All proposers must submit, with RFP, a certificate of insurance indicating coverage 
in the amounts stated below.  In lieu of submitting a certificate of insurance, bidders 
may submit, with bid, a notarized statement from an Insurance company, authorized 
to conduct business in the State of Texas, and acceptable to Fort Bend County, 
guaranteeing the issuance of an insurance policy, with the coverage stated below, to 
the contractor named therein, if successful, upon award of this Contract.  Failure to 
provide insurance certificate or notarized statement may result in disqualification of 
bid. 

 
4.2 The successful proposer shall obtain at its sole expense, and shall submit to the 

Office of the County Purchasing Agent, certificates of insurance satisfactory to Fort 
Bend County, naming Fort Bend County, the Contractor and its employees as 
insured:   

 
4.2.1 Workers Compensation in accordance with the laws of the State of Texas.  

Substitutes to genuine Workers’ Compensation Insurance will not be 
allowed. 

4.2.2 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.  Policy 
shall cover liability for bodily injury, personal injury, and property damage 
and products/completed operations arising our of the business operations of 
the policyholder. 

4.2.3 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $100,000 each accident and 
$300,000 in the annual aggregate.  The policy shall cover liability arising 
from the operation of licensed vehicles by policyholder.    

4.2.4 Professional Liability insurance with limits not less than $1,000,000. 
4.2.5 Employers’ Liability insurance with limits of not less than $1,000,000 per 

injury by accident, $1,000,000 per injury by disease, and $1,000,000 per 
bodily injury by disease. 
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4.3 All Liability insurance policies shall name Fort Bend County as an additional 
insured.  Furthermore, the Workers’ Compensation and Liability Insurance carriers 
shall grant a waiver of subrogation in Fort Bend County’s favor. 

 
4.4 If required coverage is written on a claims-made basis, Contractor warrants that any 

retroactive date applicable to coverage under the policy precedes the effective date of 
the Contract and that continuous coverage will be maintained or an extended 
discovery period will be exercised for a period of 2 years beginning from the time the 
work under this Contract is completed. 

 
4.5 Contractor shall not commence any portion of the work under this Contract until it 

has obtained the insurance required herein and certificates of such insurance have 
been filed with and approved by Fort Bend County. 

 
4.6 No cancellation of or changes to the certificates, or the policies, may be made 

without sixty (60) days prior, written notification to Fort Bend County. 
 

4.7 Approval of the insurance by Fort Bend County shall not relieve or decrease the 
liability of the Contractor. 

 
5.0 INDEMNIFICATION: 
 
CONTRACTOR SHALL SAVE HARMLESS COUNTY FROM AND AGAINST ALL 
CLAIMS, LIABILITY, AND EXPENSES, INCLUDING REASONABLE ATTORNEYS 
FEES, ARISING FROM ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR 
EMPLOYEES, PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE 
NEGLIGENT ACT, ERROR, OR OMISSION OF CONTRACTOR OR ANY OF 
CONTRACTOR’S AGENTS, SERVANTS OR EMPLOYEES. 
 

5.1 Contractor shall timely report all such matters to Fort Bend County and shall, upon 
the receipt of any such claim, demand, suit, action, proceeding, lien or judgment, not 
later than the fifteenth day of each month; provide Fort Bend County with a written 
report on each such matter, setting forth the status of each matter, the schedule or 
planned proceedings with respect to each matter and the cooperation or assistance, if 
any, of Fort Bend County required by Contractor in the defense of each matter. 

 
5.2 Contractor's duty to defend indemnify and hold Fort Bend County harmless shall be 

absolute.   It shall not abate or end by reason of the expiration or termination of this 
Contract unless otherwise agreed by Fort Bend County in writing.  The provisions of 
this section shall survive the termination of the Contract and shall remain in full 
force and effect with respect to all such matters no matter when they arise. 
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5.3 In the event of any dispute between the parties as to whether a claim, demand, suit, 
action, proceeding, lien or judgment appears to have been caused by or appears to 
have arisen out of or in connection with acts or omissions of Contractor, Contractor 
shall never-the-less fully defend such claim, demand, suit, action, proceeding, lien or 
judgment until and unless there is a determination by a court of competent 
jurisdiction that the acts and omissions of Contractor are not at issue in the matter.  

 
5.4 Contractor's indemnification shall cover, and Contractor agrees to indemnify Fort 

Bend County, in the event Fort Bend County is found to have been negligent for 
having selected Contractor to perform the work described in this Contract. 

 
5.5 The provision by Contractor of insurance shall not limit the liability of Contractor 

under this Contract. 
 
5.6 Contractor shall cause all trade contractors and any other contractor who may have a 

contract to perform construction or installation work in the area where work will be 
performed under this Contract, to agree to indemnify Fort Bend County and to hold it 
harmless from all claims for bodily injury and property damage that arise may from 
said Contractor's operations.  Such provisions shall be in form satisfactory to Fort 
Bend County. 

 
5.7 Loss Deduction Clause - Fort Bend County shall be exempt from, and in no way   

liable, for, any sums of money, which may represent a deductible in any insurance 
policy.  The payment of deductibles shall be the sole responsibility of Contractor 
and/or Trade Contractor providing such insurance. 

 
6.0 PERFORMANCE AND PAYMENT BOND: 

 
The Respondent shall post with Fort Bend County, not later than ten (10) days of the County's award 
of a contract, a performance and payment bond in the amount of one hundred percent (100%) of the 
total lump sum price in such form as is satisfactory by County.  This bond shall be executed by a 
corporate surety company duly authorized and admitted to do business in the State of Texas and 
licensed to issue such a bond in the State of Texas.  The Respondent shall notify its corporate surety 
of any contract changes. 
 
7.0 PREVAILING WAGE RATE: 
 
General Decision Number: TX100115 08/13/2010 TX115 
Superseded General Decision Number: TX20080115 
 
State: Texas 
Construction Type: Building 
County: Fort Bend County in Texas. 
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BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting of 
single family homes and apartments up to and including 4 stories) 
 
Modification Number      Publication Date 
          0               03/12/2010 
          1                04/02/2010 
          2                06/04/2010 
          3                07/02/2010 
          4               08/13/2010 
 
 ASBE0022-002 06/01/2009 
 
                                         Rates          Fringes 
 
ASBESTOS WORKER/INSULATOR    
(Including application of all insulating materials, protective coverings,    
coatings and finishing to all type of mechanical systems)   $ 20.63             8.30 
 
* BOIL0074-002 08/08/2010 
 
 BOILERMAKER        $ 25.95            16.88 
 
 CARP0551-003 04/01/2008 
 
Carpenter (Acoustical Ceiling Work Only)     $ 21.00             6.43 
 
ELEC0716-004 12/28/2009 
 
ELECTRICIAN (Including Pulling Wire, and Low Voltage Wiring  
and Installation of Fire Alarms, Security Systems, Telephones, and    
Computers)         $ 25.70             6.62 
 
ELEV0031-001 01/01/2010 
 
ELEVATOR MECHANIC       $ 34.955          20.235 
 
FOOTNOTES: a.- Employer contributes 8% of basic hourly rate for over 5 years' service and 6% of 
basic hourly rate for 6 months to 5 years' service as Vacation Pay Credit.  Paid Holidays:  New 
Year's Day; Memorial Day; Independence Day;  Labor Day; Thanksgiving Day; Friday after 
Thanksgiving Day; Christmas Day; and Veterans Day. 
 
PLAS0681-002 04/01/2005 
 
PLASTERER   
     Galveston County        $ 20.15             3.20 
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PLUM0068-005 10/01/2009 
                                 
Plumbers (Excluding HVAC Pipe)      $ 28.54             8.78 
 
PLUM0211-007 04/01/2010 
 
Pipefitters (Excluding HVAC Pipe)      $ 28.07             9.97 
 
* SFTX0669-001 04/01/2010 
 
SPRINKLER FITTER (Fire Sprinklers)     $ 25.40            15.85 
 
 SHEE0054-005 07/01/2009 
 
Sheet Metal Worker (Includes HVAC System Installation and Excludes  
HVAC Duct)         $ 25.74            10.17 
 
  SUTX2005-014 04/28/2005 
 
Asbestos Abatement Worker (Ceilings, Floors, & Walls)   $ 14.00             0.00 
   
BRICKLAYER        $ 18.00             0.00 
   
Carpenter (excluding Acoustical Ceiling Work)    $ 15.94             0.00 
   
CEMENT MASON/CONCRETE FINISHER    $ 12.75             0.00 
   
DRYWALL FINISHER/TAPER      $ 12.21             0.92 
   
Drywall Hanger (Including Metal Stud Install)    $ 12.49             1.38 
   
Formbuilder/Formsetter       $ 11.03             0.00 
   
GLAZIER         $ 14.01             2.72 
   
INSULATOR -BATT AND FOAM      $ 11.00             0.00 
   
IRONWORKER, REINFORCING      $ 12.01             0.00 
   
IRONWORKER, STRUCTURAL      $ 16.15             0.00 
   
 
Laborers:   
     Common         $  9.60             0.00 
     Mason Tender (Brick)       $ 10.27             0.00 
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     Mason Tender (Cement)       $  9.88             0.00 
     Pipelayer         $ 12.34             0.00 
     Plaster Tender        $ 12.90             2.51 
   
LATHER         $ 16.90             3.61 
   
Painter - Brush, Roller & Spray      $ 11.14             0.00 
   
Pipefitter (HVAC Pipe Only)       $ 18.11             4.65 
   
POWER EQUIPMENT OPERATOR:   
     Asphalt Paver        $ 13.50             0.25 
     Backhoe         $ 12.48             0.00 
     Crane         $ 18.75             3.07 
     Forklift         $ 14.53             0.00 
     Slab & Wall Saw        $ 15.54             3.83 
   
ROOFER         $ 11.38             0.00 
   
Sheetmetal Worker (HVAC Duct Only)     $ 15.68             1.73 
   
TILE FINISHER        $ 11.86             0.53 
   
TILE SETTER        $ 15.71             1.01 
   
TRUCK DRIVER        $ 10.75             1.47 
 
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) 
(ii)). 
 
In the listing above, the "SU" designation means that rates listed under the identifier do not reflect 
collectively bargained wage and fringe benefit rates.  Other designations indicate unions whose rates 
have been determined to be prevailing. 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on a wage determination matter 
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*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the Davis-Bacon survey program. If the 
response from this initial contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) 
can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 
and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any 
information (wage payment data, project description, area practice material, etc.) that the requestor 
considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 
Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
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8.0 SCOPE OF WORK: 
 

8.1 Upon completion of the county-wide energy audits, this course of action has been 
devised to implement strategic county building retrofits that positively impact the 
efficiency of each audited building.  This four (4) sub-part retrofit project includes 
the addition of lighting controls and occupancy sensors, mechanical equipment 
replacement, insulation/seal installation and application, as well as building re-
commissioning. 

 
8.2 The County expects to receive a return on investment by increasing the overall 

energy efficiency of these buildings, reducing the kilowatts used, reducing the energy 
usage, and thereby reducing the cost to operate these facilities and saving Fort Bend 
County citizens long-term dollars.  

 
8.3 The retrofit installations will be executed as a four (4) part sub-project by one, or 

possibly more than one, independent contractor(s).  If more than one contractor is 
selected, the entities must work together to provide a total turnkey retrofit solution 
for each building assigned. Work is to be completed in an economical and timely 
manner. 

8.4  This project will use American Reinvestment Recovery Act (ARRA) funds as a part 
of the Energy Efficiency & Conservation Block Grant (EECBG) Program.  The 
contractor must follow  all Department of Energy (DOE) regulations including 10 
CFR 600, the Buy America clause and the Davis-Bacon Clause. 

 
8.5 The George Memorial Library shall have the following retrofit activities: 

 
8.5.1 The inoperable chiller will be replaced with a chiller of like size and kind. 

The chiller controller must be BACNET compatible.  Complicity is required 
between expected controls vendor information and chiller manufacturer. 

8.5.2 The cooling tower will be replaced with a tower of similar size with, at 
minimum, two-speed fans.  A single-speed motor on the one cell and a 
Variable Frequency Drive (VFD) on the other shall be utilized.   

8.5.3 The water treatment system will be procured and installed on the condenser 
water loop. 

8.5.4 The controls system in the library shall be replaced to allow better control of 
the heating and cooling systems and be compatible with other control 
systems operating at County facilities. 

8.5.5 All pump motors shall be upgraded to premium efficiency motors. 
8.5.6 VFDs shall be installed on chilled water and hot water pumps. 
8.5.7 Individual lighting controls and occupancy sensors shall be installed in 

appropriate spaces. 
8.5.8 The building systems shall be re-commissioned to ensure proper operation. 
 

8.6 The William B. Travis Building shall have the following retrofit activities: 
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8.6.1 The damaged chiller shall be replaced with a chiller of like size and kind.  
The chiller must be BACNET compatible. Coordination is required between 
expected controls vendor information and chiller manufacturer. 

8.6.2 The building controls system shall be replaced to allow better control of the 
heating and cooling systems. 

8.6.3 The outside air fans must be re-activated and properly controlled. 
8.6.4 Individual lighting controls and occupancy sensors shall be installed in 

appropriate spaces. 
8.6.5 The building systems shall be re-commissioned to ensure proper operation. 
 

8.7 Review the attached energy audit report for more specific information and site 
photographs. 

 
8.8 National Environmental Protection Agency (NEPA) Standards and Department of 

Energy (DOE) standards require a detailed Waste Stream Management Plan for all 
items removed from the affected sites BEFORE work is to begin.  Disposal of all 
equipment and construction related materials must be pre-determined and approved 
by NEPA and DOE standards.  Receipts, invoices and approved paper trails from 
reputable, established sanitation and/or recycling centers must show how and where 
all items are handled, removed from the site and eventually recycled, reused or 
disposed. 

 
8.9 Construction site work area: 
 
 8.9.1 Work areas are to be kept clean and free of hazardous materials. 
 8.9.2 Efforts must be made to minimize inconvenience to county employees and to 

protect the safety of such employees.  The selected contractor shall 
coordinate with county employees’ work schedules to minimize 
inconvenience. 

 8.9.3 County employees shall be notified in advance of any termination o electrical 
power and a timeframe for any such termination. 

 8.9.4 The selected contractor shall take particular care not to damage, in any way, 
areas of the interior and exterior building properties, inside or outside the 
demolition and construction areas. 

 8.9.5 Should damage occur, repair of any said damage shall be the selected 
contractor’s responsibility and expense to repair. 

 8.9.6 An effort shall be made to conduct any onsite cutting, sawing, millwork, 
welding, and other noise-producing activity outside of the building and away 
from occupied areas.   

 8.9.7 Work areas are to be broom cleaned on a daily basis. 
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8.10 Compensation 
 
 8.10.1 Wage rates for this project shall be dictated by the Davis-Bacon Act as set 

forth by the U. S Department of Labor, Employment Standards 
Administration, Wage and Hour Division, Branch of Construction Wage 
Determinations, 200 Constitution Avenue, NW Room S-3014. 

 8.10.2 Wage and fringe benefit rates are a part of this EECBG Retrofit Project 
requirement.   

 8.10.3 The selected contractor may be asked to provide a statement of proof for all 
construction workers, laborers and subcontractors’ wages. 

 8.10.4 A statement (Federal Wage Certificate) is included, as an attachment to this 
RFP, indicating intended compliance with these federal guidelines. 

 
8.11  Completion 
  

8.11.1 All items listed in this RFP must be expedited and completed within a 
reasonable timeline.  The selected contractor for this RFP must present a 
proposed schedule indicating critical paths and milestones. 

 8.11.2 Upon completion, the contractor shall provide the County the appropriate 
educational training on proper understanding and operation of the newly 
installed equipment. 

 
8.12 References  

 
Unless otherwise specified or indicated, all materials and workmanship shall conform to the 
latest edition of the following standards and specifications: 
  

8.12.1 American National Standards Institute 
 8.12.2 Underwriters Laboratories, Inc. 
 8.12.3 American Society for Testing and Materials 
 8.12.4 National Fire and Protection Association 
 8.12.5 All local, state and federal codes and laws 
 
8.13 Materials 
 
 8.13.1 All materials used are to be of commercial grade and heavy duty 
 8.13.2 All materials shall be made in the United States of America. 
 8.13.3 All materials and product information shall be submitted to County Facilities 

Management & Planning, in advance, for final approval. 
 8.13.4 A statement (Buy American Certificate) is included, as an attachment to this 

RFP, indicating intended compliance with these federal guidelines. 
 
 
 
 

14 



Fort Bend County RFP 10-122 

8.14 Installation 
  

8.14.1 Preparation and finish work shall be completed by licensed tradesmen 
corresponding with the work they shall perform. 

 8.14.2 Install all products in accordance with manufacturer recommendations. 
 8.14.3 All work and equipment shall be plumb, square, level and operating with 

optimum effectiveness and efficiency. 
 
8.15 Demolition 
  

8.15.1 The selected contractor shall be responsible for removal and/or disposal of all 
project-related materials off the site. The selected contractor is also 
responsible for any and all disposal costs and must keep receipts and invoices 
to show proper disposal. 

 8.15.2 Universal Hazardous Wastes shall be disposed of at the Contractor’s expense, 
following all codes and laws governing Universal Waste Management, and 
must be included as needed within the submitted Waste Stream Management 
Plan. 

 
9.0 BASIC QUALIFICATIONS: 
 
Respondents shall provide the following information with their submittal. This information will be 
used in part to evaluate each firm during the selection process.  The information is to be in the 
following format: 
 

9.1 Qualifications:  The respondents must provide firm qualifications demonstrating the 
capability, the credentials, the skill set and the capacity to perform and complete the 
prescribed scope of work.  Resumes of key personnel should be provided with 
specific designations for the proposed project manager and project field 
superintendent assigned to the project as a whole or possible a particular sub-project. 
 Indicate the number of employees within the firm.  Indicate the firm’s proposed 
work load excluding this project.  Indicate the number of employees assigned to this 
project.  Indicate the firm’s proven ability to perform effectively and timely at this 
level of service. 

 
9.2 Level of Experience:  Identify past building retrofit projects, including size, scope, 

complexity and specific installations provided.  Provide, at minimum, three (3) 
retrofit examples with reference contact information.  Indicate number of years in 
business.  Indicate number of years providing successful retrofit installations. Include 
photos, if possible. 

  
10.0 PRICING: 
 
Submittal to include detailed solution for requirements.  Complete attached pricing form indicating 
breakdown for each sub-project category.   
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11.0 EVALUATION FACTORS: 
 
Contract award will be made to the responsible contractor, whose proposal is determined to be the 
best evaluated offer resulting from negotiations, taking into consideration the relative importance of 
price and other evaluation factors set forth in this RFP and in accordance with the requirements of 
the Texas Local Government Code. 

 
30% Understanding of Scope of Work:  Parties demonstrate their ability to meet the 

required qualifications listed in the above Article “Basic Qualifications.”  In 
addition, describe how the services requested in this instrument will be provided and 
how they will be supported.  Describe the approach your firm will take to accomplish 
the required collaboration, scheduling and coordination required for this type of 
project. Indicate installation procedures with proposed typical installation time 
schedules based on potential selection types. 

 
30% Firm Experience with building retrofit projects and commissioning projects of 

similar size and complexity:  Such experience must be in the form of providing 
turnkey retrofit installations.  List only projects completed within the last 5 years.  
Provide the name and location of each installed retrofit project, the client, the project 
cost, and a contact person and phone number.   Provide warranty information.  
Provide technical assistance and education for no less than one year after installation 
is complete. 

 
20% Schedule:  Parties must demonstrate the ability to expedite the completion of these 

retrofit activities within a written timeline presented within the response to this RFP. 
Provide a detailed project schedule. 

 
 20% Price. 
 
12.0 EVALUATION PROCESS: 
 

12.1 After the proposals are received, the evaluation team shall evaluate each proposal 
that was submitted on time, and the evaluation shall be based on the criteria listed in 
the proposal.  Selection committee members will conduct a quantitative evaluation 
according to a numerical ranking system and a qualitative evaluation for over all 
proposal content and its conformance to requirements.  The entire evaluation 
committee will then meet to discuss the strong and weak points of each proposal to 
assure that it has been evaluated fairly, impartially and comprehensively.  Following 
this initial evaluation, the evaluation team may recommend contract award without 
further discussion with proposers, or the firms submitting the top rated proposals 
may be asked to make an oral presentation to the evaluation team for the propose of 
further clarification and evaluation of the proposals. 
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12.2 If oral presentations are scheduled, the representatives of the firm who will be 
directly assigned to the account must be present at the interview.  During the 
interview portion of the meeting, the evaluation team shall advise the proposer of 
deficiencies in the proposal and shall allow the proposer to satisfy the requirements, 
questions, or concerns by submitting a final offer.  The proposer may decide not to 
modify their proposal and may inform Fort Bend County that the offer is firm and 
final.  

 
12.3 The evaluation team shall not disclose any information included in a firm’s proposal 

to another firm during the RFP process and shall not disclose any information for the 
purpose of bringing one firm’s proposal up to that of a competitor’s proposal. 

 
12.4 After final offers are received, the evaluation team shall reevaluate each of the final 

offers, including those deemed final at the interview.  The final offers shall be 
evaluated on the same criteria used in the first evaluation. 

 
12.5 Fort Bend County reserves the right to reject any and all proposals received for any 

reason that would be to the benefit of Fort Bend County. 
 

12.6 All proposals submitted are to be valid for a period of ninety (90) days. 
 
13.0 AWARD: 
 

13.1 Proposals will be opened on the date specified on the cover page and kept secret until 
a final negotiated contract is awarded by the County Commissioners Court.  Only the 
names of the respondents will be read aloud during the opening.  All proposals that 
have been submitted shall be open to public inspection after the contract award. 

 
13.2 Proposals submitted will be evaluated by an evaluation team comprised of County 

representatives including the County Purchasing Agent.  
 
14.0 CONTRACTUAL OBLIGATIONS: 
 
This Request for Proposals, response and associated documentation, any negotiations and final 
contract, when properly accepted by Fort Bend County, shall constitute a contract equally binding 
between the contractor and Fort Bend County.   
 
15.0   APPENDICES WITH ATTACHMENTS 
 

15.1 Pricing form with all four (4) sub-projects 
15.2 Davis Bacon Federal Wage Certificate 
15.3 Buy American Certificate 
15.4 Report (including photographs and details) from recent energy audit 



County Buildings’ Retrofit Pricing Form 

 
 

Energy Efficiency & Conservation Block Grant (EECBG)  
Fort Bend County Building Retrofit Project Phase I 

 
 

1. Cooling Tower, Chiller and ancillary equipment replacement,  
George Memorial Library       $ _____________ 

 
 
2. Chiller and ancillary equipment replacement, William B. Travis Building $ _____________ 
 
3. Lighting controls and occupancy sensors, George Memorial and  

William B. Travis        $ _____________ 
 

4. Building systems re-commissioning, George Memorial and  
William B. Travis        $ _____________ 

 
 
 
 
Authorized Name:  ____________________________________________ 
   Print Name  

Title:  ______________________________________________________ 
 
Company Name: ______________________________________________ 
 
Address:  ____________________________________________________ 
 
                ____________________________________________________ 
 
Authorized Signature:  __________________________________________ 
 
Date: ________________________________________________________ 
 
 
 



Federal Wage Certificate 
Davis-Bacon Act 

 
 

Energy Efficiency & Conservation Block Grant (EECBG)  
Fort Bend County Building Retrofit Project Phase I 

 
 

I, ______________________________________ certify that all employees and  
 
subcontractors employed and utilized by our company for the  
 
_______________________________ Fort Bend County EECBG Project are paid the  
 
appropriate federal wage determination for the job(s) they perform. 
 
 
 
Company Name: ______________________________________ 
 
Address:  ____________________________________________ 
 
                ____________________________________________ 
 
Signature:  ___________________________________________ 
 
Date: ________________________________________________ 
 
 
Witnessed by:  ________________________________________ 
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There is an outside air control damper that is modulated to 100% open once it's 
respective AHU is started 

1. Outside air is provided by two large supply fans located in the penthouse. These 
fans were not operating. The building is current ly starved for outside air. 

j. Most of the AHUs were in fair condition; however many of the units had 
numerous air leaks along the discharge side near the multi-zone ducts 

k. Many of the air filters were dirty and in need of replacement 
I. All of the units chilled water valves, both two-way and three-way, showed 

evidence of water leaking around the valve seals. 
m. The existing ductwork is in fair condition 
n. The existing chilled water piping insulation is fair condition; however, in areas 

near the chilled water valve leaks the installation is in need of replacement 
o. Each unit is controlled and monitored through the Building Automation Control 

(BAC) System. The BAS system monitors each of the respective AHU zone 
temperatures and modulates the supply multi-zone dampers at each of the 
AHUs to maintain the required zone temperature set points. Still need to visit 
and access control sequence for each AHU. BAS front end located in remote 
facility. 

p. Unable to access chilled water coil. Required removal of entire side panel of 
AHU. 

q. All 19 units run continuously 24 hours per day, 365 days a year 

4. Potential ECMs 

PAGE 8 

a. Evaluate Outside air control sequence and potentially modify. Installing a CO2 
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sensor may provide additional control and cost savings. 
b. Convert multi-zone air handlers to VAV system 
c. If VAV system not viable, look into adding VFD to supply fan and modifying 

control sequence for fan speed. 
d. Repair of AHU and duct leaks 
e. Investigate economizer sequence for each AHU 
f. Investigate night setback temperature set points and on and off staging of AHUs 

5. Chilled Water Plant 
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a. Two air cooled ch illers located on roof maintain chil led water supply 
temperature of 45 deg F. 

b. Chiller 1- Carrier, 7 compressors, 10 condensing fans (3.6 hpj, R-410A, 480V, 3 
phase, 60 Hz unit installed in 2009. Th is chiller is in good condition although the 
condenser coils were quite dirty and in need of cleaning. 

c. Ch iller 2 - Trane, 2 compressors, 13 condens ing fans (1.5 hpj, R-410A, 480V, 3 
phase, 60 Hz unit installed in 1989. Chi ller 2 is in poor condition with rust present 
on most of the exterior paneling and condensing coil fins deteriorating and 
falling off. Condenser fan blades are also rusted and damaged. 

d. Two constant volume premium efficiency chilled water pumps are located in the 
mechanical room penthouse 

6. Potential ECMs 
a. Replace Chiller 2 with new and more efficient chiller 
h. Look into possible CHW water supply reset 
c. Installing VFDs on chilled water pumps 

7. Recommendations 

PAGE 10 

a. The damaged ch iller should be replaced with a chiller of like size and kind. 
b. The controls system should be repaired or replaced to allow better cont rol of the 

heating and cooling systems. 
c. The outside air fans must be re-activated and properly controlled. 
d. Install individual lighting contro ls and occupancy sensors in appropriate spaces. 
e. The building systems should be re-commissioned to insure proper operation 
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